
ATTACHMENT J.11 

CMC RFP Frequently Asked Questions 



CMC RFP Questions and Answers 

Question Answer 
1. Building Name and address. Roosevelt Senior High School 

4301 13th  street NW Washington DC 
2. What is the building gross Sq. Ft. 331,000 Sq. Ft. 
3. What type HVAC system is used at 

this site? 
See Selection below 

Low Pressure Steam boilers with through 
the wall A/C units or window units 

N/A 

Hot Water Boilers with through the wall or 
window units for A/C 

N/A 

Two pipe system with chillers, boilers, air 
handlers / fan coil units and cooling towers 

N/A 

Four pipe system with chillers, boilers, air 
handlers / fan coil units and cooling towers 

N/A 

Water source heat pumps with boilers and 
cooling towers 

N/A 

Variable flow refrigerant systems. Air to air 
or water source with cooling towers. These 
can also be Geo-Thermal. 

Yes 

Air to Air split systems heat pumps or split 
system A/C with electric heat 

Yes 

Geo-thermal systems Yes 

4. Number of chillers and their 
capacity and type 

N/A 

5. Number of boilers and their capacity 
and type 

N/A 

6. Number of cooling towers and their 
type 

See Drawings 

7. Domestic water heating system type 
and capacity. 

Solar Hot Water System 

8. Does the domestic hot water system 
utilize passive solar collectors? 

Yes 

9. Emergency generator types, make 
and capacity? 

See Drawings 

10. How many emergency power 
transfer switches are on this site? 

See Drawings 

11. Are there Fire Pumps at this facility 
and what is their capacity? 

Yes 

12. Will the CMC be responsible for 
Fire alarm system testing? 

Yes 

Number of audible and strobes 
devices? 

See Drawings 
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Number of initiating devices? See Drawings 
Number of smoke control fans? See Drawings 

13. Wet Sprinkler system. 
Number of zones or risers? 

Yes. See drawings for risers 

14. Dry Pipe sprinklers system. Number 
of dry pipe valves? 

See Drawings 

15. Will the CMC be responsible for 
kitchen hood systems? How many? 

Yes See equipment list 

16. Are there ansul or cardox fire 
suppression hood systems? 

Yes 

17. Are there any pre-action dry pipe 
systems on site? 

No 

18. Will the CMC be responsible 
Cafeteria equipment? 

Yes 

What amperage and voltage is the 
main electrical switch gear? How 
many? 

See Electrical drawings 

19. Will the CMC be responsible for 
swimming pool and equipment? 
How many pools and pool size? 

Yes 

20. Will a full time certified pool 
operator be required during pool 
operating hours? 

Yes 

21. Will the CMC be responsible for 
UPS system maintenance? If so what 
is the make and capacity? 

See Electrical drawings 

22. Does the UPS utilize wet or dry 
battery backup? 

See Drawings 

23. Will the CMC be responsible for 
window cleaning? 

Yes 

24. Are there roof anchors for window 
cleaning? 

Yes 

25. Will the CMC be responsible for a 
green roof? How many Sq. Ft? 

See Drawings 

26. Will the CMC be responsible for 
structural repairs? 

Yes 

27. Will the CMC be responsible for 
sidewalk and parking lot repairs? 

Yes 

28. Will the CMC be responsible for 
exterior lighting repairs? 

Yes 

29. Will the CMC be responsible for 
Track and Field, stadium structures 
and bleachers? 

Yes 

30. Can a CMC staff member become 
certified to manage the pools? 

Yes 
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31. Will the CMC handle landscaping? Yes 

32. Will DGS provide electronic and 
hard copies of landscaping 
drawings? 

Yes 

33. Will DGS provide electronic and 
hard copied of architectural, civil, 
mechanical, plumbing and electrical 
drawings? 

Yes 

34. Will the CMC be required to service 
and maintain lab fume hoods? 

Yes 

35. Will the CMC be responsible for all 
snow removal? 

Yes 

36. Will the CMC be responsible for 
exterior irrigation systems? 

Yes 

37. Will the CMC be responsible for 
rain water cistern systems? 

Yes 

38. Will the CMC be responsible for 
gray water systems? 

Yes 

39. Will the CMC be responsible for any 
retention ponds? 

See Drawings 

40. Will the CMC handle all recycling 
and trash removal? 

Yes 

41. How many waste generators are 
there at this site? 

One 

42. How many elevators are at this site? 
Provide make and type (hydraulic or 
hoist types) 

See Drawings 

43. Will the CMC be responsible for fire 
extinguishers inspections? How 
many fire extinguishers are there at 
this site? 

Yes 

44. Will the CMC be responsible for 
Pest Control? 

Yes 

45. Will the CMC provide janitorial 
services? 

No 

46. How many back flow preventers are 
at this site? 

See Drawings 

47. How many pressure vessels are at 
this site? 

See Drawings 

48. What type of building automation 
systems is used on site? 

DDC 

49. Does the building have a lighting 
control system? 

Yes 

50. Does the site use day light 
harvesting systems? 

Yes 
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51. Will the CMC be responsible for 
HVAC system water treatment? 

Yes 

52. Does DGS provide a scope for water 
treatment such as chemicals used 
and the level of each chemical in the 
system? 

No 

53. Does the CMC maintain any loading 
dock levelers or other lift systems at 
this site? 

Yes 

54. What is the expected contract start 
date? 

February 1, 2016 

55. Will the CMC be required to do 
infra- red testing of the building 
electrical systems? If so, how often? 

Yes 

56. Will the CMC be required to do 
Eddy Current Tests? How often 

N/A 

57. If equipment of any type is added to 
the CMC responsibility, will DGS 
adjust the contract price to 
accommodate the change? 

Yes 

58. Will the contractor staff be provided 
parking? 

Yes 

59. Will the CMC be responsible for roll 
up doors? If so, how many? 

Yes 
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ATTACHMENT J.12 

Roosevelt Senior High School Construction Drawings Weblink 



Construction Drawing Link for Roosevelt Senior High School 

ftP://ftPserver.srsmoot.com/Submittals/  
Username: roosevelt 

Password: school 
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Past Performance Evaluation 
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PAST PERFORMANCE EVALUATION FORM 
(Check appropriate box) 

OFFEROR 

Performance 
Elements 

Excellent Good Acceptable Poor Unacceptable 

Quality of Services/ 
Work 

Timeliness of 
Performance 

Cost Control 

Business 
Relations 

Customer 
Satisfaction 

1. Name and Title of Evaluator: 	  

2. Signature of Evaluator: 	  

3. Name of Organization: 	  

4. Telephone Number of Evaluator: 	  

E-mail address of Evaluator: 

5. State type of service received: 	  

6. State Contract Number, Amount and Period of Performance 	  

7. Remarks on Excellent Performance: Provide data supporting this 
observation. Continue on separate sheet if needed) 

8. Remarks on unacceptable performance: Provide data supporting this observation. (Continue on 
separate sheet if needed) 
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RATING GUIDELINES 

Summarize Contractor performance in each of the rating areas. Assign each area a rating of 0 (Unacceptable), 1 (Poor), 2 
(Acceptable), 3 (Good), 4(Excellent), or ++ (Plus). 

Quality 
Product/Service 

Use the following instructions a guidance in making these evaluations. 

Timeless 	 Business 
Cost Control 	 of Performance 	 Relations 

-Compliance with -Within budget (over/ -Meet Interim milestones -Effective management 
contract requirements under target costs) -Reliable -Businesslike correspondence 

-Accuracy of reports -Current, accurate, and -Responsive to technical -Responsive to contract 
-Appropriateness of complete billings directions requirements 
personnel -Relationship of negated -Completed on time, -Prompt notification of contrac 

-Technical excellence costs to actual including wrap-up and problems 
-Cost efficiencies -contract administration -Reasonable/cooperative 
-Change order issue -No liquidated damages 

assessed 
-Flexible 
-Pro-active 
-effective contractor 

recommended solutions 
-Effective snail/small 

disadvantaged business 
Subcontracting program 

0. Zero 

1, Unacceptable 

2. Poor 

3. Acceptable 

4. Good 

5. Excellent 

Nonconformances are comprises 
the achievement of contract 
requirements, despite use of 
Agency resources 

Nonconformances require major 
Agency resources to ensure 
achievement of contract 
requirements. 

Nonconformances require minor 
Agency resources to ensure 
achievement of contract 
requirements. 

Nonconformances do not impact 
achievement of -contract 
requirements. 

There are no quality problems. 

Cost issues are comprising 
performance of contract 
requirements. 

Cost issues require major 
Agency resources to ensure 
achievement of contract 
requirements. 

Costs issues require minor 
Agency resources to ensure 
achievement of contract 
requirements. 

Cost issues do not impact 
achievement of contract 
requirements. 

There are no cost issues. 

Delays are comprising 
the achievement of contract 
requirements, Despite use 
of Agency resources. 

Delays require major 
Agency resources to ensure 
achievement of contract 
requirements. 

Delays require minor 
Agency resources to ensure 
achievement of contract 
requirements. 

Delays do not impact 
achievement of contract 
requirements. 

There are not delays. 

Response to inquiries, technical/ 
service/administrative issues is 
not effective and responsive. 

response to inquiries, technical/ 
service/administrative issues is 
marginally effective and 
responsive. 

Responses to inquiries, technical/ 
service/administrative issues is 
somewhat effective and 
responsive. 

Responses to inquires, technical/ 
service/administrative issues is 
usually effective and responsive. 

Responses to inquiries, technical/ 
service/administrative issues is 
effective and responsive, 

The contractor has demonstrated an exceptional performance level in some or all of the above categories. 


